

**SECTION 800
INTERIM WORK AUTHORIZATION**

Special Provision

ADD the following Section:

800-1.01 DESCRIPTION. An authorization from the Borough to the Contractor to perform construction work on additional quantities of items in the construction contract in order to avoid costly delays. This process is intended to replace routing a formal change order for limited additions to the contract amount not to exceed the contingent sum amount listed in the bid schedule. Additional quantities shall be paid according to the unit prices in the current bid schedule.

800-3.01 GENERAL. This item is to provide for minor changes to the contract amount to facilitate timely work and will be documented with a field directive issued by the Engineer and acknowledged by the Contractor prior to performing the additional work.

METHOD OF MEASUREMENT. Section 109 and the following:

1. Contingent Sum. Authorized additions of existing bid items at contract unit prices, or addition to lump sum bid items at an amount agreed upon in writing in the field directive.

800-5.01 BASIS OF PAYMENT. Item 800(1) Interim work authorization.

A field directive shall be issued with the additional quantities, unit prices and total amount added listed, or agreed upon the lump sum amount.

Payment will be made under:

Pay Item No.

800(01)

Pay Item No.

Interim Work Authorization

Pay Item No.

Contingent Sum

MSB 022124